

CITY OF LAKEPORT

*Over 100 years of community,
pride, progress, and service*



CITY OF LAKEPORT

ADDENDUM NO. 2 HARTLEY STREET CULVERT REPAIR PROJECT

Issued Date: January 4, 2021

The following revisions are hereby made to the above referenced project:

1. We are extending the due date to submit a proposal. The revised due date is **January 19, 2021**. Please replace the sections related to schedules as revised:

D. Consultant Selection Schedule

The tentative schedule of activities related to the Request for Proposals is as follows:

Activity	Date
RFP issued	November 30, 2020
Written Question Submittal Deadline	January 15, 2021 at 3:00 PM
Proposal Submittal Deadline (email)	January 19, 2021 at 2:00 PM
Proposal Hardcopy Deadline	January 19, 2021 at 2:00 PM
Review/Ranking of Proposals	January 20, 2021
Consultant Selection & Contract Award	February 2, 2021
Project Starting Date - Notice to Proceed	February 22, 2021

E. Work Schedule


The work schedule below shows the prerequisites for each task. Due to funding requirements, the consultant will not be paid for any work done on a particular task prior to the prerequisite being met. The City of Lakeport will notify the consultant when each prerequisite has been met and work can begin on the subsequent tasks.

Tasks	Prerequisite	When
1	Contract Approval	February 2021
1	Completed CEQA document	June 4, 2021
2	50% Design	July 2, 2021
2	100% Design	July 30, 2021
3	Completed Right of Way Documents	July 30, 2021

All questions regarding this project shall be transmitted in writing as indicated in the bid documents

Please indicate receipt of this addendum on the proposal at the location indicated. Failure to do so may cause rejection of your bid.

Approved:

A handwritten signature in blue ink, appearing to read "Doug Grider", with a long, sweeping underline.

Douglas Grider
Public Works Director