

# CITY OF LAKEPORT

*Over 100 years of community,  
pride, progress, and service*



CITY OF LAKEPORT

ADDENDUM NO. 4  
HARTLEY STREET PEDESTRIAN IMPROVEMENT PROJECT  
Bid No. 20-07

Issued Date: November 22, 2021

The following revisions are hereby made to the above referenced project:

This bid being is **cancelled** due to pending approval from the Division of the State Architect (DSA).

We appreciate the considerable time spent by contractors on this bid. Through the bid process, items came to our attention that need approval from the DSA due to the source of funding. We anticipate putting the project back out to bid, with potential minor changes, in January 2022.

Thank you for your understanding.

Approved:

A handwritten signature in blue ink, appearing to read 'K. Ingram', is written over a faint, illegible stamp.

Kevin Ingram, City Manager